
DDESS Facility Survey, Camp Lejeune NC
Delalio Elementary School
Engineers’ Opinion of Probable Cost

Total Immediate and Long-Term Remediation Costs $1,195,000
(Equivalent to FY 2004 Costs)

12/18/03
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