
DDESS Facility Survey, 
Irwin Junior High School, Fort Bragg
Engineers’ Opinion of Probable Cost

Total Immediate and Long-Term Remediation Costs $5,602,000
(Equivalent to FY 2004 Costs)
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